STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 18
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS
Bl D RANK

02/ 24/ 00
11- 072604
11- SD-94-38.9/65. 4

B I

D SUMMARY

I N SAN DI EGO COUNTY FROM ROUTE 188
TO ROUTE 8

PAVEMENT REHABI LI TATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 28/ 00
CONTRACT CCDE 'B '
25 CONTRACT | TEMS

FEDERAL AID AC P094- (048)E
STP- P094- (048) E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS

110

PERCENT OVER EST 9.08

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
831 768-4021

480 784-2910
00587527
480 968- 7580

619 561-8500
00758783
619 561- 0053

858 642-7500
00751561

858 642-9269

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HA22 3, 800, 000
ENG NEERS EST 3, 436, 000. 00 AMOUNT OVER 312, 110. 00
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON

3,748, 110. 00 4 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085

3, 864, 040. 00 7 FNF CONSTRUCTI ON | NC
P O BOX 5005
TEMPE AZ 85280-5005

3,878, 967. 00 6 Pl ONEER
P O BOX 997
LAKESI DE CA 92040

4,148, 944. 00 5 NI CHOLAS GRANT CORPORATI ON AND
CALI FORNI A COMVERCI AL ASPHALT
CORPCRATI ON A JO NT VENTURE
5370 EASTGATE MALL
SAN DI EGO CA 92121

4,351, 105. 00 3 HAZARD CONSTRUCTI ON COMPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

858 587-3600
00750542
858 453-6034



11-072604
11- SD-94- 38
02/ 24/ 00

6

4,518, 814. 00

4,601, 916. 30

2

1

SILVI A CONSTRUCTI ON | NC 909 481-8118
00568194

9007 CENTER AVENUE FAX 909 481-8122

RANCHO CUCAMONGA CA 91730-5311

HANSON SJH AND VAL ROCK 858 277-0871
00724815

P O BOX 639069 FAX 858 268-5126

SAN DI EGO CA 92163-9069

Bl D245
PAGE 2
02/ 28/ 00



11-072604 Bl D245

11- SD-94- 38 PAGE 3
02/ 24/ 00 02/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ATLAS FENCE GUARD RAI L

SAN DI EGO CA

NORTH STATE SI GNS SI GNI NG

FALLBROCK CA

VALENTI NE ASPHALT CONCRETE COLD PLANI NG

VANCOUVER WA

WORKS STRI PI NG STRI PI NG AND MARKI NG

BALDW N PARK CA



11-072604 Bl D245

11- SD-94- 38 PACGE 4
02/ 24/ 00 02/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

HURRI CANE AND POWAY FENCE COVPANY GUARD RAIL AND DELI NEATORS

RAMONA CA

NORTH STATE SI GNS CONSTRUCT!I ON AREA SI GNS

FALLBROCK CA

SUDHAKAR COVPANY PAVEMENT MARKI NG

RI ALTO CA

TERRA TRUCKI NG TRUCKI NG

BANNI NG CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)

LI NCOLN CA

ACME SAFETY AND SUPPLY CONSTRUCTI ON AREA SI GNS ( PORTI ON)

SAN DI EGO CA

ATLAS FENCE METAL BEAM GUARD RAIL ( PORTI ON)

SAN DI EGO CA

CHRI SP COVPANY STRI PI NG AND MARKI NG ( PORTI ON)

FREMONT CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ( PORTI ON)

RI VERSI DE CA



11-072604
11- SD-94- 38
02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
02/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY

SAN DI EGO CA

CHRI SP COVPANY

FONTANA CA

NORTH STATE SI GNS

FALLBROCK CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L

STRI PI NG AND MARKERS

CONSTRUCT!I ON AREA SI GNS

COLD PLANI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY

SAN DI EGO CA

CHRI SP COVPANY

FONTANA CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

ASPHALT CONCRETE DI KE
METAL BEAM GUARD RAI L, CABLE ANCHOR AND TERM NAL
STRI PI NG AND MARKI NG

COLD PLANI NG



11-072604
11- SD-94- 38
02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY

SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY

RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE AND BERM

FENCI NG

CONSTRUCT!I ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABLE 2 BARRI CADE

PALM SPRI NGS CA

APCO

GOSHEN CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

VALLEY FENCE COVPANY

RI DGECREST CA

CONSTRUCT!I ON AREA SI GNS

ASPHALT CONCRETE DI KE

COLD PLANE

STRI PI NG

GUARD RAI L



11-072604 Bl D245

11- SD- 94- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 24/ 00 02/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 18, 000. 00 72, 000. 00
4 150717 REMOVE TRAFFI C STRI PE AND PAVEMVENT M2 16, 500 1.00 16, 500. 00
MARKI NG
5 150771 REMOVE ASPHALT CONCRETE DI KE M 24, 400 3. 00 73, 200. 00
6 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 370 29. 60 10, 952. 00
7 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 860 53.70 46, 182. 00
(WOOD POST)
8 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 320 18. 00 5, 760. 00
(30 MM MAXI MUM)
9 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3,510 18. 00 63, 180. 00
(45 MV MAXI MUM)
10 190185 SHOULDER BACKI NG STA 840 25. 00 21, 000. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 3, 740 15. 00 56, 100. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 700 42.00 71, 400. 00
13 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 400 156. 00 374, 400. 00
14 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 39, 200 63. 56 2,491, 552. 00
15 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 12, 000 2.20 26, 400. 00
16 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 400 2.20 880. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12, 000 2.20 26, 400. 00
18 017253 ASPHALTI C EMJULSI ON TONN 165 200. 00 33, 000. 00
(PAINT Bl NDER AND FOG SEAL COAT)
19 820107 DELI NEATOR ( CLASS 1) EA 110 35.00 3, 850. 00
20 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 550. 00 1, 100. 00
( BREAKAWAY, TYPE B)
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 34 2,100. 00 71, 400. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 470 35. 20 16, 544. 00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 80 5. 50 440. 00
24 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 129, 000 .15 19, 350. 00
25 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 10, 200 2. 60 26, 520. 00

TOTAL 3,748, 110. 00



| TEM

O©oOoO~NOOULA, WNPE

11-072604

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11- SD-94- 38 SUMMARY OF REMA/I
02/ 24/ 00
------------------------------- R RREECEEEEEREREY
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o

20, 000. 00* 20000. 00| 7, 035. 00* 7035.

420, 000. 00* 420000. 00| 165, 825. 00* 165825.

5, 000. 00 20000. 00| 10, 125. 00 40500.

9.50 156750. 00| 9. 00 148500.

1.50 36600. 00| 1.65 40260.

32.00 11840. 00| 253. 00 93610.

95. 00 81700. 00| 55.55 47773.

10. 00 3200. 00| 18. 00 5760.

4.00 14040. 00| 12. 00 42120.

16. 00 13440. 00| 101. 00 84840.

40. 00 149600. 00| 36. 25 135575.

50. 00 85000. 00| 51. 00 86700.

140. 00 336000. 00| 178. 00 427200.

58. 00 2273600. 00| 55. 30 2167760.

1.50 18000. 00| 5.50 66000.

1.50 600. 00| 5.50 2200.

1.50 18000. 00| 5.50 66000.

200. 00 33000. 00| 505. 00 83325.

50. 00 5500. 00| 34.00 3740.

2, 000. 00 4000. 00| 525. 00 1050.

2, 000. 00 68000. 00| 1, 970. 00 66980.

30. 00 14100. 00| 37.20 17484.

5.00 400. 00| 5.00 400.

.40 51600. 00| .37 47730.

2.85 29070. 00| 3.00 30600.

3, 864, 040. 00 3,878, 967. 00

N |

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

12, 000. 00* 12000.
165, 000. 00* 165000.
6, 400. 00 25600.
8.75 144375.
2.20 53680.
29.00 10730.
53. 00 45580.
19. 00 6080.
12. 00 42120.
64. 00 53760.
37.00 138380.
47.00 79900.
218. 00 523200.
66. 30 2598960.
1.75 21000.
1.75 700.
1.75 21000.
225.00 37125.
35.00 3850.
550. 00 1100.
2,000. 00 68000.
38. 00 17860.
4.30 344.
. 38 49020.
2.90 29580.
4,148, 944. 00

Bl D245
PAGE 8
02/ 28/ 00
FI FTH
BI D AMOUNT
12, 000. 00* 12000.
120, 000. 00* 120000.
9, 000. 00 36000.
8.10 133650.
1.15 28060.
30.50 11285.
55. 00 47300.
33.00 10560.
17. 00 59670.
71.50 60060.
45. 50 170170.
41. 00 69700.
162. 00 388800.
75. 00 2940000.
1.80 21600.
1.80 720.
1.80 21600.
260. 00 42900.
37.00 4070.
570. 00 1140.
2,100. 00 71400.
38. 00 17860.
4.50 360.
.40 51600.
3.00 30600.
4,351, 105. 00



11-072604 Bl D245

11- SD-94- 38 SUMMARY OF REMAINING BIDDERS PAGE 9
02/ 24/ 00 02/ 28/ 00
EREEE R TR e PR L PO POPEPEPEPEPES R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 17, 500. 00* 17500. 00| 16, 553. 00* 16553. 00
2| 293, 000. 00* 293000. 00| 258, 163. 00* 258163. 00
3| 9, 700. 00 38800. 00| 4, 620. 00 18480. 00
4 | 8. 50 140250. 00| 8. 50 140250. 00
5| 3.10 75640. 00| 15. 75 384300. 00
6 | 29. 00 10730. 00| 15. 65 5790. 50
7| 52. 50 45150. 00| 48. 00 41280. 00
8 | 18. 00 5760. 00| 17. 64 5644. 80
9 | 15. 50 54405. 00| 11. 50 40365. 00
10 | 168. 00 141120. 00| 94. 00 78960. 00
11 | 54. 30 203082. 00| 45. 80 171292. 00
12 | 47.00 79900. 00| 41.70 70890. 00
13 | 228. 00 547200. 00| 183. 15 439560. 00
14 | 65.40  2563680. 00| 66.66  2613072.00
15 | 1.76 21120. 00| 2.58 30960. 00
16 | 2.96 1184. 00| 2.58 1032. 00
17 | 1.76 21120. 00| 2.58 30960. 00
18 | 520. 00 85800. 00| 420. 00 69300. 00
19 | 37.30 4103. 00| 36. 00 3960. 00
20 | 530. 00 1060. 00| 735. 00 1470. 00
21 | 2, 000. 00 68000. 00| 2,520. 00 85680. 00
22 | 28.00 13160. 00| 36. 00 16920. 00
23 | 5. 50 440. 00| 4.20 336. 00
24 | .45 58050. 00| .37 47730. 00
25 | 2.80 28560. 00| 2.84 28968. 00

TOT 4,518, 814. 00 4,601, 916. 30



